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INVITATION TO TENDER FOR UPGRADING WORKS ON EXISTING
PLAYGROUND TO AN INCLUSIVE PLAYGROUND AT THE CEREBRAL PALSY

ALLIANCE SINGAPORE (CPAS)
(Our Ref: ITT/IPLAY/2020/003)

SECTION C - REQUIREMENT SPECIFICATIONS

1. Tenderers shall in the tender quote include and provide, not limited to, labour, transport,
materials, parts, and all necessary accessories for the supply, installations, testing &
commissioning and statutory application & submission for all the works specification
(hereafter called the "Works"). This Tender is for upgrading works on existing playground to
an inclusive playground at the Cerebral Palsy Alliance Singapore (CPAS) in the attached
annexes.

2.  Tenderers shall carry out and complete the Work diligently and in accordance with the said
specifications on or before the Date for completion of the Works specified in APPENDIX A.
In this connection, Tenderers shall supervise the work of its agents and servants accordingly
and that all equipment is of specified quality.

3. Tenderers shall submit a Draft Implementation Plan (in format specified in APPENDIX B of
this Section) as part of the Tender Offer showing the time schedule and sequence of events
necessary for the delivery and provision of the Goods and Services.

4. Tenderers shall include with their tender submission the following:
(a)  Company profile;
(b)  List of clientele and / or similar projects completed in the past 5 years; and
(c) A copy of the company’s audited Financial Report.

5. Tenderers shall designate a Project Manager for the purposes set out in Clause 21 of the
Conditions of Contract. The name, designation, email address and mobile number of the
proposed Project Manager must be set out in the Quotation Offer.

6. Tenderers shall make provisions for a Site Supervisor to be on site on whichever day there is
work done on site. The name of the Site Supervisor has to be made known and the Site
Supervisor properly introduced upon Award of Contract. This is to ensure that there is
proper supervision and accountability of the workers and works that are carried out.

7. Tenderers should cover workmen compensation / public liabilities for the staff at the
replacement works area.

8. Tenderers shall take into consideration of all building / office works and application of
statutory application that may involve in this job.
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All works performed shall comply in full with the relevant regulations that govern the
installation, safety and certification of the system:

(a)  Singapore Standard Code of Practice CP5: 1998 Electrical Installations;

(b)  Codes of Practice Made Under Section 40B(3) of the Workplace Safety and Health Act.

All item specifications shall be checked by the Tenderers on site before commencing any
work. Any discrepancies occurring in the lists must be referred to CPAS before
commencement of any work or the Tenderers bear full responsibility for the same.

Tenderers shall as far as possible reduce the impact of replacement works (e.g. noise and air
pollutants) to the daily operations of CPAS.

The Tenderers shall, at his own expense, remove all tools, surplus materials and rubbish
from the premises and leave it in a clean and tidy condition, upon completion of the Works
or the termination of the Agreement whichever the earlier.

Any defects arising from materials supplied by the Tenderers or workmanship not in
accordance with the Agreement which may appear within the warranty period and which
are notified by the Employer / Owner in writing to the Tenderers from time to time on or
before expiration of the said warranty period or such time may be agreed by the parties shall
be made good by the Tenderers at his own expense within five (5) days after receipt of such
notification.

CPAS shall have the right to accept parts of Tender Offers from one or more Tenderers
except in the case of Tenderers that expressly stipulate to the contrary in their Tender Offers
as set out in Clause 8 of the Instructions to Tenderers.

Payment shall be made via GIRO; 40% deposit upon confirmation of job, 55% upon
completion of works / services and 5% after one-year warranty.

Prospective tenderers who wish to seek clarifications or require a site visit, please contact
Ms Susan Tan at 6584 3528.

CPAS’s Representative(s) for this Contract and the corresponding contact details are as
follows:

Name / Designation: Susan Tan
Senior Executive
Advocacy & Marketing

Email address: susan_tan@cpas.org.sg
DID: 6584 3528
Address: Cerebral Palsy Alliance Singapore

Cerebral Palsy Centre
65 Pasir Ris Drive 1
Singapore 519529
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APPENDIX A

1. Overal

| View of Project
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1.1 The Cerebral Palsy Alliance Singapore (CPAS) admits clients with cerebral palsy and
multiple disabilities. Many of our clients are on mobility aids such as wheelchairs and
walking frames. Prospective and successful tenderer(s) shall be mindful of this attribute.

1.2 Total duration of upgrading works on the existing playground to an inclusive playground
at CPAS is approximately 24 weeks from January 2021 to June 2021. Tenderers shall

commence the project and complete by as below

S/No Description Date
1. Start Date for On-Site Works January 2021
2. Project / Work Handover Date 30 June 2021

Before the site is available for playground upgrading works to commence, Tenderers are to do
all due diligence survey of the site, study the drawings and documentations in detail, clarify
with CPAS where necessary, so that upgrading works can commence on site from 1 January

2021.

Tenderers are also expected to commence on works off-site, such as purchase of fixtures /
materials, by January 2021.

All works shall be carried out on Mondays to Saturdays from 8.00 am to 6.00 pm, or otherwise
agreed. Details of the working hours shall be discussed before commencement of the project.
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APPENDIX B

CONTRACTOR'S WORKS PROGRAMME (SAMPLE ONLY, CONTRACTOR TO PROPOSE)

% of overall No. of weeks from
works commencement

1. Preliminaries includes site setting
up, safety barricades netting,
DANGER sign notices, safety
measures, reinstatement, etc.

2. To supply labour and tools to remove
the existing children playground
equipment and EPDM rubber flooring
including disposal off site

3. To supply and install new Inclusive
Playground Equipment

4, To supply labour and materials to lay
new 50mm thick EPDM safety rubber
flooring system comprising of:

e 40mm thick SBR black base

e 10mm thick EPDM coloured capping
wear-resistant top coat with design
pattern  subjected to CPAS’s
approval

5. To supply labour and material to
chemical clean and wash the existing
stained Jonite stone drain gratings
surrounding the perimeter of the
playground




